

ADDENDUM NO. 1

To the Plans and Specifications for:

Blossom Lake Park Improvements

City of Seminole

1. **BID DATE: NO CHANGE**

Friday, January 21, 2022 @ 11:00 A.M.

2. **TECHNICAL SPECIFICATIONS: NO CHANGE**

3. **PLANS: NO CHANGE**

4. **RESPONSE TO SUBMITTED QUESTIONS NONE AT THIS TIME**

5. **GENERAL CLARIFICATION / INFORMATION:**

GC.1 Please reference the attached Sign-In Sheet from the mandatory Pre-Bid Meeting.

GC.2 Opinions of Probable Cost for each bid schedule can be seen below:

Schedule A (Base Bid)	\$551,252.90
Schedule B (Alternate Bid – Asphalt Option)	\$194,062.50
Schedule C (Alternate Bid – Flexible Porous Pavement Option)	\$320,625.00

As stated within the Contract Documents, the ranking of bids will be based upon Schedule A (Base Bid).

GC.3 Please note the following schedule as it pertains to the bidding, contract award and construction process.

Final Day for Questions	01/13/22
Addendum Issuance	01/18/22
Bid Submission	01/22/22
Council Award	02/08/22
Issue Notice to Proceed	04/11/22
Construction Completion (120 Day Duration)	08/09/22

CITY OF SEMINOLE

January 10, 2022