



CITY OF SEMINOLE

City of Seminole RFQ 24-0630
Bay Pines Fire Station Construction
Addendum #2
Issued September 24, 2024

Addendum #2 amends the proposal submittal deadline.

Due to Tropical Storm Helene, proposals are due October 4, 2024 rather than September 27, 2024.